STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 29/ 02 I'N SAN MATEO COUNTY AT VARI QUS 05/ 30/ 02
CONTRACT NUMBER 04- 1R5004 LOCATI ONS CONTRACT CODE ' I '
LOCATI ON 04- SM 280- R19. 3/ M27. 4 29 CONTRACT | TEMS

REPAI R JO NTS AND SEAL DECK FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGSALS | SSUED 8 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 60
NUVBER OF BI DDERS 3 ENG NEERS EST 628, 000. 00 AMOUNT UNDER 57, 764. 60 PERCENT UNDER EST 9. 20
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 570, 235. 40 1 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
WEST COAST I NC 00526319
3701 MALLARD DR FAX 707 746-0936
BENI CIl A CA 94510
2 696, 370. 00 2 PENHALL COMPANY 510 357-8810 CC PREF CLAI MED
00568673
13750 CATALINA ST FAX 510 357-8817
SAN LEANDRO CA 94577
3 845, 700. 80 3 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240 BID IS OVER SBP

NAPA CA 94581 PREFERENCE LI M TS



04- 1R5004

Bl D245

04- SM 280-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 29/ 02 05/ 30/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE | NC STRI PI NG

RANCHO CORDOVA CA 95742

HARRI S SALI NAS REBAR REI NFORCI NG

LI VERVMORE CA

STATEW DE SAFETY AND SI GNS I NC CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA



04- 1R5004 Bl D245

04- SM 280-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 29/ 02 05/ 30/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PI NG SERVI CE | NC STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

G AND L TRAFFI C SERVI CES TRAFFI C CONTROL ( PARTI AL)
20250 SKYPARK DR STE B
REDDI NG CA 96003

NELSON | NDUSTRI AL SERVI CES | NC CLEAN DECK

2280 MYERS STE C
ESCONDI DO CA 92029

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON CF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE | NC STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL
P O BOX 800
MOUNTAI N RANCH CA 95246



04- 1R5004 Bl D245

04- SM 280- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 29/ 02 05/ 30/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 1, 000. 00* 1, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
4 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 520 5.00 7, 600. 00
STRI PE
5 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,190 3.00 6,570. 00
6 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 84 27.00 2, 268. 00
7 150720 REMOVE CONTRAST TREATMENT MR 2,130 5. 00 10, 650. 00
8 150722 REMOVE PAVEMENT MARKER EA 2,390 2.00 4,780. 00
9 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 179 2.00 358. 00
10 153235 CLEAN BRI DGE DECK MR 22,070 1.00 22,070. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00* 1, 500. 00
12 260210 AGGREGATE BASE ( APPROACH SLAB) B 5 200. 00 1, 000. 00
13 510087 STRUCTURAL CONCRETE, APPROACH SLAB B 42 1, 000. 00 42, 000. 00
(TYPE R)
14 510800 PAVI NG NOTCH EXTENSI ON B 1 5, 000. 00 5, 000. 00
15 511118 CLEAN EXPANSI ON JO NT M 508 100. 00 50, 800. 00
16 515041 FURNI SH POLYESTER CONCRETE OVERLAY B 9 5, 000. 00 45, 000. 00
17 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 179 10. 00 1, 790. 00
18 (S) 519117 JONT SEAL (MR 30 MV M 309 100. 00 30, 900. 00
19 (S) 519120 JONT SEAL (MR 15 M 174 100. 00 17, 400. 00
20 (S) 519122 JONT SEAL (TYPE B - MR 40 M) M 25 150. 00 3, 750. 00
21 (F) 540102 TREAT BRI DGE DECK v 22,070 1.00 22, 070. 00
22 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 8, 810 19. 00 167, 390. 00
( LOW ODOR)
23 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 84 110. 00 9, 240. 00
24 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,500 3.25 8,125.00
25 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 710 6.55 4, 650. 50
26 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 22 2.45 53.90
(BROKEN 5.18 M- 2.14 M
27 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,710 3.00 5, 130. 00
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 690 6. 00 4, 140. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

TOTAL 570, 235. 40
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04- 1R5004
04- SM 280- R SUMMARY OF
05/ 29/ 02

_______________________________ |____....____....____....____...

SECOND | TH RD

BI D AMOUNT | BI D
6, 000. 00* 6000. 00| 30, 000. 00*
8, 000. 00* 8000. 00| 25, 525. 00*
118, 000. 00* 118000. 00| 48, 000. 00*
6.00 9120. 00| 4.00
3.50 7665. 00] 4.00
30. 00 2520. 00| 35. 00
3.00 6390. 00| 12. 00
2.50 5975. 00| 5. 00
50. 00 8950. 00| 103. 00
2.70 59589. 00| 3.10
1, 000. 00* 1000. 00| 1, 500. 00*
985. 00 4925, 00| 1, 000. 00
1, 125. 00 47250. 00| 3, 210. 00
5, 800. 00 5800. 00| 2, 852. 00
35. 00 17780. 00| 75. 00
1, 600. 00 14400. 00| 1, 801. 00
100. 00 17900. 00| 178. 00
125. 00 38625. 00| 199. 00
110. 00 19140. 00| 235. 00
325. 00 8125. 00| 350. 00
4.00 88280. 00| 2.08
16. 00 140960. 00| 14.10
44.00 3696. 00| 150. 00
3.60 9000. 00| 4.00
7.20 5112. 00| 7.00
5.00 110. 00| 2.10
3.30 5643. 00| 3.50
3.50 2415. 00| 7.00
34, 000. 00* 34000. 00| 50, 000. 00*

696, 370. 00

845, 700. 80
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